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Primary Care Facility

Financial Assistance Sub-Award
ALASKA NATIVLE TRIBAL HEALTH

ANTHC Project Number: AN 02-G35

P.O.Box 528
Bethel, AK 99559

Recipient Name & Address

Yukon-Kuskokwim Health Corporation

Project No.

Denali Commission | Project Title:

. te Pri .
007 L.DC-2000-124 Village of Sleetmute Primary Care Facility

CONSORTIUM
Contact: Robin Thompson, V.P. Support Services
Phone (907) 543-6026 Fax (907) 543-9004
robin_Thompson@ykhc.org
Project Budget and Funding Sources
Job Type % Unit Funding Source
Description: Scope of Work Qty| D Cost | Denali Commission FY02 Total
DS: design and planning for
Design & Studies  |constructing a new clinc 1 [ LS| $68,003 $68,003 $68,003
IM: Multi-facility
Structures constrct new health clinic | 1 | LS | $612,035 $612,035 $612,035
Total Award $680,038 $680,038

Award Performance Period:
From: June 2002
To:

June 2004

Attachments:

Federal Provisions:

e  Assurances for All Construction Projects (Standard Form 424D)

e OMB Circular A-133, Audits of States, Local Governments and Non-Profit Organizations
<www.whitehouse.gov/OMB/circulars/al33/a133.html> (applies to all Sub-Awards)

e 15 CFR, Part 14, Uniform Administrative Requirements for Grants and Agreements with
Institutions of Higher Education, Hospitals, Other Nonprofit, and Commercial Organizations
<www.access.gpo.gov/nara/cfr/waisidx_99/15cfrl4 99 html> (applies to non-profits)

+ OMB Circular A-122, Cost Principles for Nonprofit Organizations
<www.whitehouse.gov/OMB/circulars/al 22/a122 . htm]> (applies to non-profits)

This ANTHC Financial Assistance Sub-Award constitutes an award of federally funded assisté.nce
authorized by the Denali Commission. By signing the document, the Sub-Award Recipient (sub-
recipient) agrees to comply with the Sub-Award provisions indicated below and attached.

e Project Specific Special Award Conditions (7 pages)
e Instruction for Resolution (1 page)

s Resolution for Project (3 pages)

o  Environmental Review and Documentation (15 pages)

st

Signature of Authoriggtl Offjcial - ANTHC Typed Name and Title Date
/J{"""‘\/ Paul Sherry, Chief Bxecutive Officer | =7 7/51——
Signature ¢ i cial - YKHC O Typed Name and Title Déte §
Robin Thompson
’ 7%3/ o2

Vice President, Support Services




PRIMARY CARE FACILITY
VILLAGE OF SLEETMUTE, ALASKA
PROJECT NO. AN 02-G35

PROJECT SPECIFIC SPECIAL AWARD CONDITIONS TO THE
FINANCIAL ASSISTANCE SUB-AWARD
FROM ALASKA NATIVE TRIBAL HEALTH CONSORTIUM
TO YUKON-KUSKOKWIM HEALTH CORPORATION

AND
ATTACHMENT NO. A-009

TO THE COOPERATIVE AGREEMENT
BETWEEN ANTHC AND YUKON-KUSKOKWIM HEALTH CORPORATION

DATE OF DOCUMENT:
JUNE 2002

A. RELATED AGREEMENTS
This project is being carried out under the provisions of the following agreements:

+ Denali Commission Financial Assistance Award Project Number 0071-DC-2002-
124, dated April 2002

o Memorandum of Understanding Between the Denali Commission and the Alaska
Native Tribal Health Consortium for Alaska Rural Primary Care Facilities and
Sanitation Facilities Planning, Design, and Construction, dated June 2002

« Cooperative Agreement Between the Alaska Native Tribal Health Consortium and
the Yukon-Kuskokwim Health Corporation for Denali Commission — Alaska
Primary Care Facilities Program, dated June 2001

B. SCOPE OF PROJECT

This project will construct a new health clinic facility in the Village of Sleetmute, Alaska.
The scope of this project includes design and planning, site preparation, materials and
equipment, construction, and labor.

C. PROJECT FUNDING
The fimding amount of this Attachment is $680,038.
Denali Commission funding for this health facility improvement project has been made

available to the ANTHC through a separate Financial Assistance Award (FAA), or
amendment to an existing FAA, between the Denali Commission and the ANTHC.
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It is understood that funding transfers will be made to ANTHC incrementally. Project
activities should not proceed until funding for each increment of work is available to
ANTHC. By signing this document, the sub-recipient is assuring that funding from other
contributing agencies, if applicable, shall be made available to the project. Ifin-kind or
other funding sources are unavailable, transfers to the sub-recipient will be curtailed.

The sub-recipient shall not be obligated to continue performance that requires an
expenditure of more funds than awarded under this Sub-Award plus funding from other
sources as specified in the funding application to the Denali Commission. If the sub-
recipient has reason to believe that the total amount required for performance will be
greater than the amount of this Sub-Award plus any other funding source amounts so
specified as initially available, the sub-recipient shall provide notice to ANTHC within ten
(10) days of discovery. If the Denali Commission (or any other funding source) does not
increase the funding authorization for the project, the sub-recipient may suspend
performance until sufficient additional finds are awarded or complete the project without
additional funding assistance through this Sub-Award.

D. PROJECT MANAGEMENT METHODOLOGY

In conformance with the Memorandum of Understanding Between the Denali Commission
and the ANTHC for Alaska Rural Primary Care Facilities, dated April 2002, the Village of
Sleetmute has selected the following project management methodology:

Project design and construction will be managed by the Yukon-Kuskokwim Health
Corporation, which has met standards for a “Pass Through” organization approved by
ANTHC. ANTHC will only maintain program oversight of the project. No technical
assistance or project management will be provided by ANTHC.

E. CONTINGENCY PROVISIONS FOR PROJECT FUNDING

Denali Commission funding is immediately available for project design. However before
construction funding may be released and before construction may begin, the Yukon-
Kuskokwim Health Corporation must provide proof to ANTHC that the conditions placed
on the project by the Denali Commission have been met. The contingencies to be satisfied
include but are not necessarily limited to the following:

Document facility sustainment budget plan.

Document cost share sources and funds availability.
Document site control and provide a 30-year lease agreement.
Document plan for water and sewer connection to the clinic.

Construction funding for the project will not be released until the Commission has
confirmed to ANTHC that these conditions have been met.
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F. DURATION OF ACTIVITIES — EFFECTIVE DATE OF SUB-AWARD

The project shall be completed by not later than June 2004. To continue activity of this
Attachment beyond its completion date, the parties’ designated contacts must complete and
sign a modification or extension. Activity under this Attachment may be terminated by the
ferminating party giving fifteen (15) days written notice to the other party. In the event of
termination prior to completion, an appropriate reduction in the funding amount will occur,
and unexpended Sub-Award funds shall be returned to ANTHC.

The Sub-Award shall take effect upon signature by all parties.

G. PROJECT OVERSIGHT

In accordance with Denali Commission fimding conditions, ANTHC will provide project
oversight, thereby supporting the scope of work of this Sub-Award.

H. REPORTS
H 1. Report Guidelines

An initial project schedule will be provided to ANTHC and will be updated if changes
occur. The schedule will stipulate activities and milestones that are expressed in
calendar days and percentage of the project.

The sub-recipient shall submit written progress reports to ANTHC quarterly
(January/March, April/Tune, etc.). The reports are due within 10 calendar days of the
end of the quarter so that they may be incorporated into ANTHC’s quarterly report to
the Denali Commission. Written notification is required in the event of significant
project events that may extend the project schedule or impact the project budget.
Quarterly progress reports shall include a narrative summary of the project status, the
percent of work completed, and accomplishments to date. The narrative shall address
the following questions: Is the project on schedule? Is the project on budget? What
actions are planned to address any project problems?

Progress schedule and reporting forms will be provided by ANTHC. The Progress
Schedule may form the basis for calculation of an advance payment schedule.

The ANTHC may, at any time, request the sub-recipient to provide the progress
reports in electronic format for direct posting on the Denali Commission web page.
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The sub-recipient shall provide a Final Report for the project to ANTHC within
ninety (90) days after project completion. The format and content of the Final Report
will be provided by ANTHC in accordance with Denali Commission requirements.

H 2. Quarterly Project Financial Status Reports

H4.

Project financial status reports shall be submitted by the sub-recipient to ANTHC
quarterly (included as part of the quarterly progress reports). The quarterly financial
status report shall illustrate the following:

The total project budget.

The total amount of Denali Commission funds committed to the project.

The total project expenditures as of the end of the most recent quarter.

The total expenditure of Denali Commission funds for the project as of the end of
the most recent quarter based on pro rata share of total contributions (report can
be by dollar amount or percentages).

Final Financial Status Report

A final Financial Status Report shall be submitted to ANTHC not later than 30 days
after the end of the Award Performance Period or completion of the project. The
Financial Status Report, Standard Form 269, is available at the following website
address:

www.whitehouse. gov/OMB/grants/index. html#forms
Labor and Residence Report

A labor type, residence, and wage report shall be submitted to ANTHC two times
annually. At a minimum these two reports must be submitted on or near August 1
and December 1 cach year to correspond with the Alaska construction season. The
report must include the following information for any person employed on the
construction project: position, place of primary residence, first check date, last check
date, rate of pay per hour, and payroll earnings from inception of the project to date.
Personal or confidential information such as name, address, Social Security number,
number of persons or other information that would identify an individual should not
be included in this report. A sample report format will be provided by ANTHC.

PAGE 4
JUNE 2002



VILLAGE OF SLEETMUTE, PRIMARY CARE FACILITY. . PAGE 5
PROJECT NO. AN 02-G35 JUNE 2002

H 5. Photographic Documentation

Photographic documentation shall be provided to ANTHC at the beginning of the
project and at project completion. Photo documentation shall include a minimum of
five “before” pictures showing the situation before the start of construction, 10
“during” (provided at project completion) showing work proceeding on the project,
and 5 “after” to show the finished project. For minor repair and O&M projects,
pictures should be provided before and after to the extent possible. Photos shall be
provided as photo quality, 3x5 prints with a negative for each picture, and/or print
quality electronic photos (digital images). A short description of the activity and
names of those in the photos shall also be provided.

I. ENVIRONMENTAL COMPLIJANCE

The ANTHC will provide the Denali Commission with an environmental review and
recommendation for the project. If the sub-recipient or facility owner has completed a prior
environmental review and/or archaeological investigation in accordance with other federal
agencies’ procedures, these reviews will be made available by the sub-recipient to ANTHC
to assist with this process. The sub-recipient will cooperate with the ANTHC during the
environmental review. The sub-recipient will be responsible for completing those items of
the National Environmental Policy Act (NEPA) process that are identified as a sub-
recipient responsibility by the ANTHC, such as obtaining required resolutions for
disposition of cultural items and human remains and submitting a Coastal Zone
questionnaire to the State Division of Governmental Coordination.

Before project construction begins, the ANTHC Environmental Review Officer will
perform a review of existing information on known archaeological resources for the project
construction site. If necessary, on-site field surveys may be performed to further evaluate
the extent of and potential for any archaeological sites in the project area being adversely
impacted. The on-site work and evaluation will be at project expense.

I 1. Archaeological Review and Discoveries

During the earliest possible phase of planning, the ANTHC Environmental Review
Officer will perform a review of existing information on known archaeological
resources located at the Office of History and Archaeology for all project construction
sites. If necessary, and before project construction, a professional archaeologist will
conduct a field survey at project expense. Three phases of archaeological work may be
required, including the identification phase, the evaluation phase, and the treatment
phase. The primary goal is to evaluate the extent and potential for any archaeological
sites in the area of potential effect that may be adversely impacted.
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All archaeological review and surveys shall take place in accordance with
requirements of Section 106 of the National Historic Preservation Act (NHPA) of
1966.

The sub-recipient will assist ANTHC in assuring compliance with Section 106 of the
NHPA of 1966 as amended (16 U.S.C. 470), E.O. 11593 (identification and
preservation of historic properties), and the Archeological and Historic Preservation
Act of 1974 (16 U.S.C. 469-1 et seq). The sub-recipicnt will arrange for the project
facility owner and any other project participants to allow and assist an archaeologist to
survey the project site, if required, and will encourage individual homeowners to also

cooperate.

The sub-recipient shall obtain from the appropriate and responsible authority and shall
provide to ANTHC a duly executed resolution providing guidance on handling and
disposing human remains and associated archaeological resources.

If there are any archaeological sites in the project construction area that are listed or
are eligible for listing on the National Register of Historic Places, and if any such
known or discovered sites will be adversely impacted by construction, the construction
methodology and/or design will be altered, wherever possible, to avoid or eliminate
any such adverse impact, subject to ANTHC and Denali Commission approval.

If it is not physically possible or economically feasible to alter the construction
methodology and/or design so as to totally avoid all adverse impacts to archaeological
sites, avoidance and mitigation procedures will be developed in accordance with 36
CFR 800 in coordination with all concerned parties and government agencies subject
to ANTHC and Denali Commission approval, to allow construction to proceed while
minimizing loss of archaeological resources.

If, during construction, unanticipated sites, artifacts or human remains are uncovered,
construction on that part of the project will be suspended until disposition of the
archaeological resources can be made in accordance 36 CFR 800, subject to ANTHC
and Denali Commission approval.

J. FUNDING TRANSFER

Denali Commission funding is provided through ANTHC to Sub-Award Recipients, via
Financial Assistance Sub-Awards, in amounts and for purposes approved by the Denali
Cormmission.
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These awards shall specify financial amounts to be incrementally transferred to the sub-
recipient and the amounts allocated to ANTHC cooperative efforts involving project
planning, design, construction, construction management, or other project-related services.

. RECORDS AND INTELLECTUAL PROPERTY RIGHTS

The ANTHC reserves a royalty-free, nonexclusive, and irrevocable license to reproduce,
publish or otherwise use, for ANTHC, Denali Commission, or other Federal government
purposes, project construction documents and as-built information and record drawings.

. EFFECTIVE DATE OF CONSTRUCTION WARRANTY

Upon mutual consent, the final inspection and completion of punch list items will be
followed by an Acknowledgement of Project Completion (AOPC) or a Letter of Beneficial
Use (LOBU) signed by the parties to the Sub-Award and owner of the project facilities.
The AOPC or LOBU will identify the party assuming operating responsibility and the
effective date of construction warranty.

. UTILIZATION OF LOCAL LABOR

To the maximum extent feasible, considering applicable laws, the sub-remplent shall
accomplish the work of this Attachment utilizing local labor.

. ADDITIONAL TERMS AND CONDITIONS

The Sub-Award Recipient shall comply with provisions of the solicitation of applications,
and all terms and conditions of the financial assistance application(s) for this project.

. AGREEMENT

This project/service agreement for activities covered by this Attachment is entered into -
subject to terms and conditions of the Financial Assistance Sub-Award Project Number
above, and as set forth in this Attachment.
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Slcetmute Traditional Council

RESOLUTION 03-05 TRIBAL RESOLUTION TO PROVIDE FOR THE
DISPOSITION OF CULTURAL ITEMS AND/OR ANCIENT HUMAN
BURIALS, ASSOCIATED ITEMS, AND/OR ARCLIEOLOGICAL RENMAINS

RESOLUTION #03-05

WHEREAS, the Siectmute Traditional Couneil is a duly constituted Native
Ameritan Tribe recognized hy the Federsl Government of the United Statex, and

WHEREAS, the Sleetmute Traditional Council is the duly elected governing body of
the Trihe, authorized to act by and on hehalf of its members, and

WHEREAS, the Alaska Native Henlth Consortium, hereinafter called the
ANTHC, in coordination with other parties, proposes to engapge in construction of
health facility in Sleetmute, Aluska under ANTHC Project No. A 02 635
To provide for the improved health and welfare of the residents of Sleetmutc,

Alagka, and

WHEREAS, the requirements of the National Historic Preservation Act, hercinafler
called NHPA, provide for culiural resources identification und protection through
avoidanec or mitipation to avoid unncecssary, disturbance of reported or known
human burials, and : _ :

WHEREAS, the NHPA requires Tribes (o consulling parties and containy
stipulationy regarding the nppropriate treatment and disposition of human burials,
associated items, and archacological artifacts, and

WIIEREAS, there is no known controversy anticipatcd with the proposcd project
amd any known or reporied ancient human burial, associafed item, or
archaenlngical site, and

WILEREAS, the excavation activities associated with construction may result in
discovery of ancient cultural items (I.e. human burials, associated items, and
archaeological artifacls), xnd

WHEREAS, it is in interest of all parties concerned that there be no unnecessary
delays in the completion of the construction of the sanitation facilities.

NOW THEREFOR BE IT RESOIVE]D, that the Tribe expressly stipulates the
following conditions for disposition of and control over any aud all cultural items
discovered on all but private lands during construction of facilities by the ANTHC
or other party to facility construction operations:

27
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1. The Tribe has thc responyibility to identify any known or reported
archacelogieal site, artifact, or ancient human remains to avoid unnecessaty damage
to sensilive resources,

2. Construction shall be delayed in the vicinity of the discovery until notification as
per 36 CFR 800 is complete. '

3. Appropriste mitigation measures shall be determiined us per 36 CFR 800, and all
mitigation shall be performed in contormance with 36 CFR 800,

4. An archacological, retained or employee by uny party to facilitate constroction
opcrations, will view and document any and all cultural items discovered during
cxcavatiom if an adverse effect determination has been made.

5. If removal of ancicnt human remeins is nceessary, the archacologist shall remove
the entire body. Unless the Tribe requests further study of the remains, tests upon
or photographs of any ancicnt human remains will not occur vnless specifie,
separute Agrecements have been made with the I'ribe.

6. IT s modern human burial is discovered, the Village Public Safety Officer shall be
contacted to determine if 2 criminal act can be identified. If the burial is from an
archaeological context, the burial will be treated as archaeological remains and need

not be treated as @ scene of crime.

7. The Tribe assumes Tull responsibility of any and all cultural items discovered
during cxcavation, on ull but private lands.

8. The Tribe reserves the inhercnt right (o determine the appropriate disposition of
any amd all cultural items discovered during excavation, on all but private lands.

9. The inherent cluims or righis of the Tribe are not Jiminished by the fact that the
land is under ownership by another party.

10. 1f the discovery is made of Federal lands, Indjun Allotment lands, vr Jands not
yet conveyed to the Village or Regional Cooperation, partics to facilitate
consiructivn operations shall comply with the Native American Graves Repatriation
Act if appropriate,

11. All other inhcren! rights and claims regarding any and all cultural items
discovered on any lunds other than private lands during excavation for or in
support of facility construction not expressly covered in this Resolution are resexved
to the Tribe alone,
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BE I'l' FURTHER RESOLVED, that the Tribal President is herehy uppointed the
official representative for the tribe for the purpose of implementing decision-making

actions gpecilied in this Resolution.

CERTIFICATION:

Adopted at a duly convened ‘Lribal Council meeting of the Tribe of Sleetmute at
which quorumn was present on Date __Mareh 26, 2003 .

Attested:

@Lh’l«w_n;fb C 2@""@4 Iy

Sleetmute ‘I'ribal Council President Sleetmute Tribal Administrator




ALASKA NATIVE TRIBAL HEALTH CONSORTIUM
Division of Environmental Health & Engineering
1901 South Bragaw Street, Suite 200

Anchorage, Alaska 99508

MEMORANDUM
DATE: June 2002
FROM: Environmental Review Officer

SUBJECT: Clinic Improvement Project, Yukon Kuskokwim Health Corporation for
Sleetmute, Alaska, Final Environmental Review, AN 02-G35

TO: FOR THE RECORD

Based upon the scope for this project, an environmental review in accordance with the National
Environmental Policy Act (NEPA) and the National Historic Preservation Act (NHPA) has been
completed. The Alaska Native Tribal Health Consortium (ANTHC) has considered all potential
environmental concerns (specific and cumulative effects) associated with the project in
consultation with applicable federal, state, and local authorities. The Environmental Review
Report has been completed and reviewed with respect to the proposed health facilities™
improvement project and is attached to this Memorandum.

FINDINGS

The ANTHC uses the Indian Health Service (IHS) environmental review procedures for
conducting environmental analyses of all health facilities projects, as outlined in the
Environmental Review Manual, the second edition of which was issued in January 2000. This
environmental review finds that no further environmental investigation is necessary. All actions
involving construction have been reviewed and no extraordinary or exceptional circumstances
were found to exist. It is therefore recommended that the Denali Commission approve a
determination of eligibility for categorical exclusion from the requirement to conduct further
environmental evaluation for this project. Current IHS policy (Federal Register, Vol. 58, No. 3,
J anuary 6, 1993, pp. 569-572) allows for categorical exclusion of health and sanitation facility
projects that do not have a significant impact on the environment, as determined by the attached
“Environmental Review and Documentation.” -
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BACKGROUND

Sleetmute is located on the east bank of the Kuskokwim River, 1.5 miles north of its junction
with the Holitna River. It lies 79 miles east of Aniak, 166 miles northeast of Bethel, and 243
miles west of Anchorage. It lies at approximately 61° 42’ N Latitude, 157° 10° W Longitude.
(Sec. 25, TO19N, R044W, Seward Meridian.)

The population of Sleetmute, as of the 2000 U.S. Census, according to the Alaska Department of
Community and Economic Development, was 100 people.

ENVIRONMENTAL RESOURCES OF IMPORTANCE

Indigenous people who are of both Yu’pik Eskimo and Ingalik Athapascan descent populate
Sleetmute, located on the eastern bank of the Kuskokwim River one-and-a-half miles north of the
confluence with the Holitna River. Although there is potential for older cultural resources to be
found, the community was first reported in 1900 when a family comprised of nine members was
reported as living there. However, the four or five archaeological surveys performed within the
community boundaries between the mid-1970°s and 2001 have failed to discover any cultural
resources. The only historic property identified in the community is the Saints Peter and Paul
Chapel, built in 1954 to replace the church established in Sleetmute in 1925. It should also be
noted that soils are fluvial silty clay resulting in poor surface drainage. Therefore, the ANTHC
has determined that it is unlikely that any historic properties will be affected by this project. This
finding will be shared with the State Historic Preservation Officer for concurrence. There are no
other environmental resources identified in Sleetmute that will be directly impacted by this

project.
SCOPE OF WORK

This project will construct a new health clinic facility in the Village of Sleetmute, Alaska. The
scope of this project includes design and planning, site preparation, materials and equipment,
construction, and labor.

PROPOSED MITIGATION MEASURES

Given the environmental review performed by the ANTHC, no mitigation activitics are proposed
for this project.
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SUMMARY

The YKHC will be responsible for ensuring that final design plans for health facilities will be
submitted to the appropriate federal and state agencies for review and approval. In addition, the
YKHC is responsible for compliance with all applicable federal, state and local environmental
laws, regulations, and requirements during all phases of the project, and for obtaining all
necessary construction permits.

In any discovery situation of cultural items and/or human remains encountered during the course
of the project, the ANTHC shall direct the YKHC to stop construction activity in the area of
discovery. The YKHC shall further be directed to notify the ANTHC and the Denali
Commission to pursue appropriate steps with the State Historic Preservation Officer for
developing an acceptable course of action prior to resuming construction activities in the
impacted area.

In the event of any other unforeseen discovery which could change the environmental
determination, the community shall be directed to notify the appropriate authority, the ANTHC,
and the Denali Commission to develop an acceptable course of action prior to resuming
construction activities in the impacted area.

With the scope of work outlined in the Financial Assistance Sub-Award, the ANTHC has
completed the environmental review. If the scope of work is changed in the future, then the
community and the ANTHC will revisit this environmental review to determine if potential
environmental concerns have been addressed.

Choens

Chris Campbell
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